NOTES:

1. ALL PROPOSED WORK ALONG SOUTH MAIN STREET IS A BETTERMENT TO THE SIDEWALK PROJECT AND IS FUNDED SEPARATELY THROUGH A NYS ENVIRONMENTAL FACILITIES CORPORATION (EFC) GRANT.

2. ALL PROPOSED WORK ALONG EAST ALBION STREET IS NOT IN THIS CONTRACT AND WILL BE INSTALLED BY OTHERS.

3. REFER TO SIDEWALK PLANS PL-1 THROUGH PL-31 FOR POTENTIAL UTILITY INTERFERENCES.

4. NOTED TREES HAVE BEEN REMOVED, REMAINING STUMP AND ROOTS TO BE COMPLETELY REMOVED.

5. CONTRACTOR IS RESPONSIBLE TO TRANSFER ALL WATER SERVICE STILL CONNECTED TO THE EXISTING 8" WATERLINE TO THE NEW 12" WATERLINE PRIOR TO ABANDONMENT OF THE 8" LINE FROM THE WATER TANK TO BATAVIA STREET.

6. ALL PROPOSED WORK ALONG EAST UNION STREET IS INCLUDED IN ALTERNATE NO. 2.

7. ALL PROPOSED WORK ALONG PARK PLACE IS INCLUDED IN ALTERNATE NO. 1.

---

MAP OF WATERLINE PLAN E. ALBION STREET

- PROPOSED 45° BEND
- STA. A10+55 (N.I.C.)
- PROPOSED 8" GATE VALVE
- STA. A10+53 (N.I.C.)
- PROPOSED 11.25° BEND
- STA. A11+75 (N.I.C.)
- PROPOSED 8" DIA. PVC WATERLINE
- STA. A10+10 (N.I.C.)
- PROPOSED 12" DIA. PVC WATERLINE
- STA. A10+69 (N.I.C.)
- PROPOSED 22.5° BEND
- STA. A10+60 (N.I.C.)
- PROPOSED 12" x 8" TEE
- STA. A10+10 (N.I.C.)
- PROPOSED 45° BEND
- CUT AND CAP
- STA. A10+10 (N.I.C.)
- PROPOSED STANDARD HYDRANT & VALVE ASSEMBLY
- STA. A13+45 (N.I.C.)
- PROPOSED 22.5° BEND
- STA. A10+60 (N.I.C.)
- PROPOSED SPECIAL HYDRANT & VALVE ASSEMBLY
NOTES:
1. ALL PROPOSED WATERLINE WORK ALONG SOUTH MAIN STREET IS A BETTERMENT TO THE SIDEWALK PROJECT AND IS FUNDED SEPARATELY THROUGH A NYS ENVIRONMENTAL FACILITIES CORPORATION (EFC) GRANT.
2. ALL PROPOSED WATERLINE AND ASSOCIATED WORK ALONG EAST ALBION STREET IS NOT IN THIS CONTRACT AND WILL BE INSTALLED BY OTHERS.
3. REFER TO SIDEWALK PLANS PL-1 THROUGH PL-31 FOR POTENTIAL UTILITY INTERFERENCES.
4. NOTED TREES HAVE BEEN REMOVED, REMAINING STUMP AND ROOTS TO BE COMPLETELY REMOVED.
5. CONTRACTOR IS RESPONSIBLE TO TRANSFER ALL WATER SERVICE STILL CONNECTED TO THE EXISTING 8" WATERLINE PRIOR TO ABANDONMENT OF THE 8" LINE FROM THE WATER TANK TO BATAVIA STREET.
6. ALL PROPOSED WATERLINE AND ASSOCIATED WORK ALONG EAST UNION STREET IS INCLUDED IN ALTERNATE NO. 2.
7. ALL PROPOSED WATERLINE AND ASSOCIATED WORK ALONG PARK PLACE IS INCLUDED IN ALTERNATE NO. 1.

VILLAGE OF HOLLEY
SIDEWALK AND WATERLINE IMPROVEMENTS
NYS DOT PIN 4760.99

Wendel WD Architecture, Engineering, Surveying and Landscape Architecture, P.C.
0
1"
2"
GENERIC SCALE BAR
SCALE BAR SHOWN IS TWO INCHES ON THE ORIGINAL DRAWING.
IF NOT TWO INCHES ON THIS SHEET, ADJUST ACCORDINGLY

WATERLINE PLAN
E. ALBION STREET

NOTES:
1. ALL PROPOSED WATERLINE WORK ALONG SOUTH MAIN STREET IS A BETTERMENT TO THE SIDEWALK PROJECT AND IS FUNDED SEPARATELY THROUGH A NYS ENVIRONMENTAL FACILITIES CORPORATION (EFC) GRANT.
2. ALL PROPOSED WATERLINE AND ASSOCIATED WORK ALONG EAST ALBION STREET IS NOT IN THIS CONTRACT AND WILL BE INSTALLED BY OTHERS.
3. REFER TO SIDEWALK PLANS PL-1 THROUGH PL-31 FOR POTENTIAL UTILITY INTERFERENCES.
4. NOTED TREES HAVE BEEN REMOVED, REMAINING STUMP AND ROOTS TO BE COMPLETELY REMOVED.
5. CONTRACTOR IS RESPONSIBLE TO TRANSFER ALL WATER SERVICE STILL CONNECTED TO THE EXISTING 8" WATERLINE PRIOR TO ABANDONMENT OF THE 8" LINE FROM THE WATER TANK TO BATAVIA STREET.
6. ALL PROPOSED WATERLINE AND ASSOCIATED WORK ALONG EAST UNION STREET IS INCLUDED IN ALTERNATE NO. 2.
7. ALL PROPOSED WATERLINE AND ASSOCIATED WORK ALONG PARK PLACE IS INCLUDED IN ALTERNATE NO. 1.
NOTES:

1. All proposed waterline work along South Main Street is a betterment to the sidewalk project and is funded separately through a NYS Environmental Facilities Corporation (EFC) grant.

2. All proposed waterline and associated work along East Albion Street is not in this contract and will be installed by others.

3. Refer to sidewalk plans PL-1 through PL-31 for potential utility interferences.

4. Noted trees have been removed, remaining stumps and roots to be completely removed.

5. Contractor is responsible to transfer all water service still connected to the existing 8" waterline to the new 12" waterline prior to abandonment of the 8" line from the water tank to Batavia Street.

6. All proposed waterline and associated work along East Union Street is included in Alternate No. 2.

7. All proposed waterline and associated work along Park Place is included in Alternate No. 1.
5. Noted trees have been removed, remaining stump and roots to be completely removed.

6. All proposed waterline and associated work along East Albion Street is included in Alternate No. 1.

7. All proposed waterline and associated work along East Union Street is included in Alternate No. 2.

4. All noted trees have been removed, remaining stump and roots to be completely removed.

3. Refer to sidewalk plans PL-1 through PL-31 for potential utility interferences.

2. All proposed waterline and associated work along East Albion Street is not in this contract and will be installed by others.

1. All proposed waterline and associated work along South Main Street is a betterment to the sidewalk project and is funded separately through a NYS Environmental Facilities Corporation (EFC) grant.
NOTES:
1. All proposed waterline work along South Main Street is a betterment to the sidewalk project and is funded separately through a NYS Environmental Facilities Corporation (EFC) grant.
2. All proposed waterline and associated work along East Albion Street is not in this contract and will be installed by others.
3. Refer to sidewalk plans PL-1 through PL-31 for potential utility interferences.
4. Noted trees have been removed, remaining stumps and roots to be completely removed.
5. Contractor is responsible to transfer all water service still connected to the existing 8" waterline to the new 12" waterline prior to abandonment of the 8" line from the water tank to Batavia Street.
6. All proposed waterline and associated work along East Union Street is included in Alternate No. 2.
7. All proposed waterline and associated work along Park Place is included in Alternate No. 1.